Notification dated 6th August 1936.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M., on 29th August 1936, for construction of a new Middle School building at Chikballapur. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of February 1937.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 1,500 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for construction of a Middle School building at Chikballapur" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond ; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for constructing a new Middle School Building at Chikballapur.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
1	Levelling of site and preparing ground ..	Lump sum			
2	Earthwork excavation for foundation and filling	C.yd.	0 3 0	690	
3	Laying burnt stone jelly concrete in lime mortar	C.ft.	0 4 0	7,036	
4	Burnt size stone in lime mortar foundation and basement	C.ft.	0 4 0	12,515	
5	Quoin dressing for basement outside ..	R.ft.	0 2 0	48	
6	Burnt size stone in lime motar superstructure ..	C.ft.	0 5 0	18,294	
7	Quoin dressing for superstructure	S.ft.	0 2 0	336	
8	Phinth dressing as per drawings 2′ to 2½′ high ..	R.ft.	0 5 0	461	
9	Cornice dressing alround outside 1 ft. wide as in plans	R.ft.	1 0 0	459	
10	Corner dressing for coping slab of parapet ..	R.ft.	0 1 0	2,056	
11	Providing and fixing cut stone pillars complete ..	No.	15 0 0	36	
12	Burnt stone slabs 6″ thick dressed and fixed complete (one line dressed and fixed in mortar)	S.ft.	0 5 0	2,930	
13	Providing and fixing Rolled Steel Girders including Railway freight, cart hire, hoisting, etc., complete	Cwt.	10 0 0	102·5	
14	Roofing with reinforced brick concrete flat and brick on edge with tension and distribution rods with plastering, etc., complete ..	Sqr.	70 0 0	89·25	

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
15	Arch work semi-elliptical complete	C.ft.	0 8 0	120	
16	Ornamental work to the front arch work ..	L. S.			
17	Providing and fixing teakwood panelled doors in frames with ventilator and fittings including bolts, nuts, etc., complete	S.ft.	1 8 0	680	
18	Providing and fixing teakwood windows in frames with $\frac{1}{2}$ glazed, $\frac{1}{2}$ panelled shutters outside and $\frac{3}{4}''$ iron bars inside hinges, bolts, etc., complete	,,	2 0 0	1,568	
19	Flooring with red coloured cement 1″ thick on 4″ concrete bed complete and finished cut into tiles	Sqr.	18 0 0	71·13	
20	Pointing with cement mortar outside ..	,,	3 8 0	89·50	
21	Plastering with lime mortar inside 2 coats ..	,,	3 8 0	181·60	
22	Whitewashing 2 coats	,,	0 4 0	181·60	
23	Silicate painting 2 coats	,,	4 0 0	63·31	
24	Ornamental metal gate complete	S.ft.	2 0 0	85	
25	Providing and fixing flag post and name board .	L. S.			
26	Providing and fixing cast reinforced cement concrete sun shades (3′ ×6′ ×3″) for windows East and West	C.ft.	2 0 0	102	
27	Rain water down pipes	L. S.			

Notification dated 28th July 1936.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 29th August 1936, for Restoration of Kammasandra Doddakere, Register No. 924 of Bowringpet Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1938.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees seven hundred in cash or Government Promissory Notes, as earnest money, and be superscribed " Tender for Restoration of Kammasandra Doddakere, Register No. 924 " in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond ; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for Contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Progress to the extent of Rs. 700 has to be shown in every month.

Abstract estimate for Restoring Kammasandra Tank, Register No. 924 of Bowringapet Taluk raising the weir from R. L. 50·00 to 52·00.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
	Bund.				
1	Clearing Jungle on front and slops at Bund ..	Grade	2 0 0	21	
1 A	Cutting grips an the rear slope of bund to receive fresh earth for raising, etc.	Grade	2 0 0	21	
2	Earthwork to bund with watering, tamping and consolidating	C.yd.	0 4 0	13,512	
3	Rough stone work old with new jelly backing and wedging	C.yd.	0 12 0	879	
4	Rough stone work new with new jelly backing and wedging	C.yd.	1 8 0	1,090	
5	Turfing the slopes	S.yd.	0 0 9	9,931	
6	Providing grade stones	No.	2 0 0	22	
6 A	Cutting figures and painting index stones ..	Each	0 8 0	22	
7	Providing gauge stones	Nos.	13 0 0	1	
7 A	Providing B. M. stones	„	3 0 0	2	
7 B	Register and date stone	Each	5 0 0	1	
8	Gravelling top of bund	C.yd.	0 6 0	242	
9	Compensation for lands	..	..	..	
	Total for bund Rs. .				
	Sluice.				
1	Repairing left sluice with necessary materials (in surki mortar)	L. S.			
2	Repairing right sluice with necessary materials (in surki mortar)	L. S.			
3	Providing locking arrangements with turned teakwood plug and round iron rod of one inch diameter	No.	20 0 0	2	
	Total for sluice Rs. ..				
	Raising waste weir from R. L. 50 to 52·00.				
(1)	Dismantling the top layer and stacking ..	L. S.			
(2)	Removing and stacking burnt stone coping slabs	S.ft.	0 1 0	207	
(3)	Stone jelly concrete in surki mortar	C.ft.	0 4 6	3	
(4)	Burnt brick in surki mortar	C.ft.	0 4 0	440	
(5)	Burnt slabs dressed and fixed	S.ft.	0 6 0	222	
(6)	Putting joggles and cement pointing ..	Each	1 0 0	18	
(7)	Concrete stone jelly in surki mortar	C.ft.	0 4 6	420	
(8)	Plastering with surki mortar	Sqr.	3 8 0	8·00	
(9)	Rendering with cement	„	2 0 0	8·00	
(10)	Rough stone apron with jelly packing ..	C.yd.	1 8 0	70	
(11)	Jelly wedging for apron	Sqr.	1 0 0	53.20	
(12)	Providing earthern Ramp with 2 : 1 slope in front of body wall	C.yd.	0 1 6	82	
	Total for raising existing weir Rs.				
	Extending the weir on the right flank by 152 feet.				
(1)	Earthwork excavation and using the same to bund	C.yds.	0 4 0	1,829	
(2)	Stone jelly concrete in surki mortar	C.ft.	0 4 6	463	
(3)	Burnt brick in surk mortar	C.ft.	0 4 0	424	
(4)	Burnt stone slabs dressed and fixed	Sft.	0 6 0	656	
(5)	Joggles fixing and cement pointing	Nos.	1 0 0	20	
(6)	Surki plastering	Sqr.	3 8 0	6·16	
(7)	New rough stone apron with jelly wedging ..	C.yd.	1 8 0	51	
	Total for extending the weir Rs. ..				

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
	Protective works for restoring Kammasandra Tank. Jack bund.				
(1)	Earthwork	C.yd.	0 2 6	1,521	
(2)	Rough stone work	C.yd.	1 8 0	147	
(3)	Rough stone pitching to the slope	S.ft.	0 12 0	1,563	
	Total Rs. ..				
	Constructing a cause way in 3 & 4/8 *of Mulbagal Railway Feeder Road, Bowringpet Taluk.*				
(1)	Earthwork lowering the road from R. L. 55·50 to R. L. 53·00	C.yd.	0 2 9	377	
(2)	Burnt stone in surki mortar	C.ft.	0 5 0	1,410	
(3)	Burnt stone slabs dressed and fixed	S.ft.	0 6 0	1,414	
(4)	Surki mortar painting to the exposed bits ..	Sqr.	3 0 0	1,050	
(5)	Rough stone work	C.yd.	1 8 0	321	
(6)	Repairs to approaches	No.	15 0 0	2	
(7)	Putting joggles including fixing and cement pointing. ..	No.	1 0 0	40	
	Total Rs. ..				
	Constructing a silt dam in the breach of the Beeranakere Tank to prevent Cyanide (dust) silting up Kammasandra Tank.				
(1)	Earthwork excavation	C.yd.	0 3 0	1,210	
(2)	Stone jelly concrete in surki mortar	C.ft.	0 4 0	480	
(3)	Burnt stone in surki mortar	C.ft.	0 5 0	840	
(4)	Puddle wall from R. L. 55·00 to 65·00 R. L. with good clay and gravel mixture and well tamped	C.yd.	0 12 0	195	
(5)	Rough stone work with available old stones and new jelly backing	C.yd.	1 0 0	596	
(6)	Bailing water	L. S.			
	Total Rs. ..				

Notification dated 8th July 1936.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 28th August 1936, for opening a feeder channel to Gollapalli Bylakunte minor tank, serial No. 604, Chintamani Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1937.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 250 in cash or Government Promissory Notes, as earnest money, and be superscribed " Tender for opening a feeder channel to Gollapalli Bylakunte minor tank, serial No. 604 of Chintamani Taluk " in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Progress to the extent of Rs. 800 has to be shown every month.

Abstract estimate for opening a feeder Channel to Gollapalli Bylakunte Minor Tank, Serial No. 604, Chintamani Taluk.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs.
	I. Channel Cutting Bed with 5 feet Slope 1 to 1.				
1	Excavating channel in ordinary soil and using the earth for spoil banks	C.yd.	0 3 0	11,740	
2	New stone revetment to spoil banks	C.yd.	1 8 0	250	
3	Providing and fixing mile stones including figuring and painting, etc., complete	Each	3 0 0	2	
4	Do furlong stones do ..	Each	2 4 0	8	
5	Do bed grade stones do ..	Each	0 10 0	10	
6	Do bank grade stones do ..	Each	1 8 0	10	
	II. Constructing a Masonry Anecut 80 ft. long at R. L. 63·50.				
1	Draft and approach clearing	Cyd.	0 3 0	644	
2	Earthwork excavating and filling in	C.yd.	0 3 0	92	
3	Stone jelly concrete in surki mortar	C.ft.	0 4 0	682	
4	Burnt size stone in surki mortar	C.ft.	0 5 0	1,519	
5	Burnt stone slabs 6″ thick dressed	Sq. ft.	0 5 0	485	
6	Pointing with cement mortar ..	Sqr.	4 0 0	12·10	
7	Rough stone work for Apron	C.yd.	1 8 0	97	
8	Providing Joggle joints	Each	0 12 0	10	
	III. Constructing a Head Sluice Vent 3′×2′ cill R. L. 61·50.				
1	Earthwork excavation and filling in	C.yd.	0 3 0	26	
2	Stone jelly concrete in surki mortar	C.ft.	0 4 0	115	
3	Burnt size stone in surki mortar	C.ft.	0 5 0	387	
4	Burnt stone slabs 6″ thick dressed	Sq. ft.	0 5 0	83	
5	Cutting groves and holes in slabs	L. S.			
6	Pointing with cement mortar	Sqr.	4 0 0	2·50	
7	Providing teakwood beam with holding down bolts, etc., complete	C.ft.	6 0 0	3⅜	
8	Providing teakwood shutter and gearing rod with locking arrangement, etc., complete ..	Sq. ft.	5 0 0	8⅔	
	IV. Masonry Drop at C. S. 17. Depth of Drop 3 Feet.				
1	Earthwork excavation	C.yd.	0 3 0	17	
2	Stone jelly concrete in surki mortar	C.ft.	0 4 0	147	
3	Rough stone in surki mortar	C.ft.	0 4 0	115	
4	Burnt stone slabs 6″ thick dressed	S.ft.	0 5 0	52	
5	Pointing with cement mortar	Sqr.	4 0 0	0·91	
6	Rough stone work	C.yd.	1 8 0	6	

No.	Items of work	Unit	Rate	Quantity	Cost
	V. Constructing a Returning Weir 50 feet long at R. L. 62·00.		Rs. a. p.		Rs.
1	Earthwork excavation and filling in	C.yd.	0 3 0	54	
2	Stone jelly concrete in surki mortar	C.ft.	0 4 0	228	
3	Rough stone work in surki mortar	C. ft.	0 4 0	351	
4	Burnt stone 6" thick and dressed	S.ft.	0 5 0	108	
5	Pointing with cement mortar	Sqr.	4 0 0	4·74	
6	Rough stone work new	C.yd.	1 8 0	26	

P. RAJAGOPALAN,
Executive Engineer.

TUMKUR DIVISION.

Notification dated 9th August 1936.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Tumkur Division, up to 2 P.M. on 10th September 1936, for restoring Hatridurga Bettahally Minor Tank, Kunigal Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of 193 .

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Tumkur, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees five hundred only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Restoring Hatridurga Bettahally Minor Tank, Kunigal Taluk" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for restoring Hatridurga Bettahally Minor Tank Register No. 96—118 of Kunigal Taluk.

No.	Items of work	Unit.	Rate	Quantity
			Rs. a. p.	
	BUND TO R. L. 57.00.			
1	Clearing Jungle	Grades	5 0 0	18
2	Earthwork to bund including watering and tamping	C.yds.	0 4 0	8,259
3	Cutting longitudinal trenches	C.yds.	0 3 0	1,056
4	Turfing	S.yds.	0 0 6	5,878